
Date Posted: 

March 25, 2015 

Design-Build Services for Phase 2 of the Expansion & Reconfiguration Project at the San 

Ysidro Land Port of Entry
SOLICITATION NUMBER: GS-09P-15-KT-C-0016

NOTICE DETAILS 

Solicitation #: 

GS-09P-15-KT-C-0016 

Procurement Type: 

Presolicitation 

Title: 

Design-Build Services for Phase 2 of the Expansion & Reconfiguration Project at the San Ysidro Land Port of 

Entry 

Classification Code: 

Y -- Construction of structures and facilities 

NAICS Code: 

236220 -- Commercial and Institutional Building Construction 

Is this a Recovery and Reinvestment Act Action?: 

No 

Primary Point of Contact.: 

Christopher Lee,

Contracting Officer

christopher.lee@gsa.gov

Phone: 4155222877

Description: 

PRE‐SOLICITATION NOTICE 

Project:  Design‐Build Services for Phase 2 of the Expansion & Reconfiguration Project at the San Ysidro Land Port of Entry 

(LPOE 

Solicitation No.:  GS‐09P‐15‐KT‐C‐0016 

Region:  GSA, PBS, Design & Construction Div., Pacific Rim Region (R9) 

Location:  San Diego, California 

Contract Type:  Firm‐Fixed Price Design‐Build Contract 

Budget:  Estimated total contract cost is between $150,000,000 and $170,000,000. 

Project Duration:  Thirty‐six (36) months 

Contracting Officer:  Christopher Lee 

Contact info:  (415)522‐2877, christopher.lee@gsa.gov

 

PURPOSE 
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The purpose of this pre‐solicitation notice is to formally announce the General Services Administration (GSA), Public 

Buildings Service (PBS), Design and Construction Division (9PC) requirement to procure the services of a highly qualified 

Design‐Build contractor to successfully design and construct Phase 2 of the overall project.  The concept design for Phase 2 

has already been completed and will be used as the basis for the design.  The design‐build scope of work includes all labor 

and materials required to provide architectural, engineering, construction, and other related services necessary to 

successfully complete the project in compliance with all applicable codes.  Given the size, complexity, uniqueness, and 

overall importance both politically and locally the design‐build contractor must have the capability and experience to meet 

all of the GSA's contract requirements.  

 

 PROJECT DESCRIPTION 

The San Ysidro Land Port of Entry (LPOE) is the busiest land port in the world.  The 30‐year‐old outdated facility can no 

longer support nor enforce the missions of the U.S. Customs and Border Protection (CBP).  The LPOE processes 

approximately an average of 50,000 northbound vehicles and 25,000 northbound pedestrians per day.  The San Diego 

Association of Governments (SANDAG) predicts an increase in vehicle traffic at San Ysidro of up to 70% by the year 2030.  

SANDAG's studies indicate a substantial economic impact of roughly $8.4 billion in lost revenue to the region resulting from 

increased wait times at the border. Given the delays at current traffic volumes, capacity of the LPOE must be increased to 

accommodate regional growth.

 

To address these growing concerns the LPOE is undergoing a three (3) phase Expansion & Reconfiguration Project estimated 

to cost over $500M.  This design‐build contract will provide the required services to design and construct Phase 2 of the 

overall project.  Phase 2 contains, but is not limited to, the following primary construction project elements:

          Demolition of the existing Northbound Pedestrian Processing/Detention building, the existing central plant, multiple 

buildings on East San Ysidro Blvd (specifically those known as the Payless, Milo, and old Greyhound Buildings), and a 

portion of East San Ysidro Blvd south of the MTS trolley. 


         Construction of a new northbound Pedestrian Processing/Administration/Detention Center Building, a northbound 

pedestrian pathway and its associated canopy structure from the Mexico border to the new pedestrian processing building, 

two (2) overhead Employee Pedestrian Bridges, an electrical generator yard, and a Pedestrian Plaza. 


         Renovation of the existing Historic Custom House building to provide a new Pedestrian Processing operation.  Note 

that the renovation will require consultation with the State Historic Preservation Office (SHPO) and adherence to the 

National Historic Preservation Act (NHPA) Section 106 process.

 The period of performance for the Phase 2 design‐build contract award is estimated to be thirty‐six (36) months after the 

issuance of the Notice to Proceed by the GSA Contracting Officer.   

 

The total cost estimated for contract is between $150,000,000.00 and $170,000,000.00.

 

ACQUISITION STRATEGY 

This is a competitive acquisition source selection using the best‐value trade‐off process to award a firm fixed price contract.  

This procurement will be advertised for Full & Open Competition. This source selection is based on FAR Part 15 and GSAM.  

The evaluation process will result in selection of the proposal that represents the best value for the Government in terms of 

technical and price factors as identified in the solicitation and in accordance with FAR Parts 15.101 through 15.304.  

Proposal evaluation and the steps leading to the award of the contract are in accordance with FAR 15.305 through 15.308. 
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Additionally, this procurement will be conducted using the Design‐Build Selection Procedures in FAR 36.3.  Stage One 

evaluates initially the technical qualifications and experience of the design and construction teams formed by each potential 

Offeror for this procurement.  A short‐list of no more than four (4) will be selected to participate in Stage Two.  Stage Two 

will evaluate the short‐listed Offerors utilizing all of the specified evaluation factors.   

 

A stipend will not be paid as a result of this procurement.  All proposal costs incurred by the Offerors will be at their own 

expense.

 The current project schedule anticipates a contract award in August 2015, however that is subject to change should the GSA 

deem necessary.

 

SUBMISSION REQUIREMENTS 

The Stage One RFQ will be issued electronically on or about Thursday April 9, 2015 via the FedBizOpps website attached to 

this posting.  Although it is not mandatory, interested parties are encouraged to affix their names to the Interested Vendors 

Listing in order to receive notifications.  Please note that as a part of the Stage One RFQ all Offerors will be required to 

adhere to the following Mandatory Requirements:

 Mandatory Requirements.  The following will be evaluated on a "go/no‐go" basis.  Offerors that do not meet all of the 

following criteria will not be considered.  The Contracting Officer will solely make the determination as to an Offeror's 

responsibility/responsiveness on these mandatory requirements, and submit only those proposals that meet all of 

requirements for a full evaluation. 


         Offeror must be registered and provide proof of active status in the System Award Management (SAM) on‐line 

system at time of Stage One RFQ proposal submission. 


         Proof of the Offeror's ability to provide bonding capacity of $150,000,000.00 in the form of a letter from a surety. 


         A Signed Sensitive but Unclassified (SBU) Information Form (will be included as an attachment to the RFQ).

 Issuance of this notice does not warrant that funds are presently available for award of a Contract.  Award of the Contract 

shall be subject to the availability of appropriated funds, and the Government shall incur no obligation under this notice in 

advance of such time as funds are made available to the Contracting Officer for the purpose of Contract award. 

 

Please continue to check back to receive the most updated information.

Place of Contract Performance: 

 

, California  

United States 

Archiving Policy: 

Manual Archive 

Allow Vendors To Add/Remove From Interested Vendors: 

Yes 

Allow Vendors To View Interested Vendors List: 

Page 3 of 4Design-Build Services for Phase 2 of the Expansion & Reconfiguration Project at the San ...

3/25/2015https://www.fbo.gov/index?s=procurement&mode=form&id=147e087092498015db3bace...



Yes 

Is this a Schedule Notice: 

No 
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